
NEW NON-RATED WALL

NEW 1 HOUR FIRE RATED ASSEMBLY

EXISTING WALL

DEMOLISHED WALL

DIMENSIONS FROM FACE OF FINISH
TO FACE OF STUD WHERE NOTED

F.O.F. F.O.S.

CENTERLINE OF COLUMN
OR STUD, ETC.

DETAIL

REFERENCE DRAWING NUMBER

EXTERIOR ELEVATION IDENTIFICATION

REFERENCE DRAWING NUMBER

SECTION IDENTIFICATION

REFERENCE DRAWING NUMBER

REFERENCE DRAWING NUMBER

01

04 02

03

INTERIOR ELEVATION IDENTIFICATION

8-10
01

3-10
01

1 REVISION
(AREA OF REVISION IN CLOUD)

WORK POINT OR CONTROL POINT

S
21

M
101A

1t

DOOR TYPE
FRAME TYPE

DOOR SIZE

WINDOW TAG

5" AT NEW
DOORS U.O.N.

DOOR

5-10

01

AREAS OF NO WORK

NORTH

NORTH ARROW

DETAIL INDICATOR

ELEVATION INDICATOR, EXTERIOR
01

ELEVATION INDICATOR, INTERIOR

BUILDING SECTION INDICATOR

DOOR  SYMBOL

ROOM NAME

A WALL OR PARTITION TYPE

DOOR MODIFICATION

0' 1' 2' 4'

GRAPHIC SCALE

5-10

DOOR ID

EQUIPMENT TAGREF

C000

ROOM
NAME ROOM  NUMBER

SIGNAGE

BOUNDARY OF WORK6

PERIMETER OF BUILDING WITH
NO LESS THAN 20 FEET OF FRONTAGE

PER 2012 IBC, SECTION 506.2, EQUATION 5-2

F  =   982 feet
P  = 1312 feet
W =  20 feet

Area increase due to frontage = 0.33

PER 2012 IBC, TABLE 503

CONSTRUCTION TYPE II-B
Building area limitation per story = 23,000 SF

Building area limitation per story including frontage increase = 30,590 SF

B

A

C

BUILDING INFORMATION
BUILDING INFORMATION:
OCCUPANCY:
CONSTRUCTION TYPE:
FIRE SPRINKLERS:

ALLOWABLE AREAS:
IBC TABLE 503
FRONTAGE INCREASE
ALLOWABLE AREA, PER STORY
TOTAL ALLOWABLE AREA

ALLOWABLE BUILDING HEIGHT:
OCCUPANCY
IBC TABLE 503
ALLOWABLE HEIGHT

Business
Type II-B
Yes

23,000 SF
133%
30,590 SF
91,770 SF

Business
3 STORIES (55 FEET)
55 FEET

BUILDING AREAS
FIRST FLOOR:                         29,859  SF
SECOND FLOOR:                    25,271  SF
THIRD FLOOR:                        25,270  SF
TOTAL:                                      80,400  SF

EXISTING BUILDING HEIGHT      41 FEET

PLUMBING FIXTURE COUNT

LEVEL
#

REQUIRED
#

PROVIDED

1 PER 25 FOR FIRST 50 AND 1 PER 50
FOR REMAINDER EXCEEDING 50

OCC
LOAD

M

WATER CLOSETS

#
REQUIRED

#
PROVIDED

1 PER 40 FOR FIRST 80 AND
1 PER 80 FOR THE
REMAINDER EXCEEDING 80

LAVATORY

URINAL

F

UNISEX

PER IBC 2012 - TABLE 2902.1

17

9

9 111, 2, 3 804

9

17
3 6 8

14

4

6

4

18 12

CONCRETE

EARTH

GRAVEL

STAINLESS STEEL

WOOD

GYP. BOARD

CERAMIC TILE (ELEVATION)

CERAMIC TILE (SECTION)

COUNTER TOP MATERIAL

BATT INSULATION

RIGID INSULATION

LEVEL 3 BALLISTIC
FIBERGLASS
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TITLE SHEET

FINAL BID DOCUMENTS

DRAWING INDEX

PROJECT DESCRIPTION

SYMBOLS

APPLICABLE CODES & STANDARDS

1. DIMENSIONS OF EXISTING WORK ARE FROM FACE OF FINISH.
DIMENSIONS OF NEW WORK ARE TO FACE OF STUD.

2. BASEBOARD: REPLACE/PROVIDE NEW BASEBOARD AT NEW WALLS,
AND AT NEW FLOORING.

3. THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL
NECESSARY PERMITS AND APPROVALS REQUIRED FROM
REGULATING AGENCIES BEFORE STARTING ANY WORK.

4. THE CONTRACTOR SHALL BE SOLELY AND COMPLETELY
RESPONSIBLE FOR THE WORKING CONDITIONS AT THE JOB SITE,
INCLUDING THE SAFETY OF ALL PERSONS AND PROPERTY.

5. DO NOT SCALE THE DRAWINGS. WRITTEN DIMENSIONS SHALL TAKE
PRECEDENCE OVER SCALED DIMENSIONS. IF ANY DISCREPANCIES
OR OMISSIONS IN THE DIMENSIONS ARE DISCOVERED, THE
CONTRACTOR SHALL NOTIFY THE CONTRACTING OFFICER
IMMEDIATELY. ANY WORK DONE WITHOUT PROPER NOTIFICATION
BEING GIVEN TO THE CONTRACTING OFFICER IS THE SOLE
RESPONSIBILITY OF THE CONTRACTOR.

6. THE CONTRACTOR IS RESPONSIBLE FOR CHECKING FIELD
CONDITIONS PRIOR TO COMMENCEMENT OF WORK. THE
CONTRACTOR SHALL REPORT ANY PROBLEMS TO THE VA COTR.
CHANGES RESULTING FROM CONDITIONS ARISING IN THE FIELD
WHICH ARE NOT BROUGHT TO THE ATTENTION OF THE VA COTR
WILL NOT RESULT IN ANY ADDITIONAL COST TO THE CLIENT.

7. THE GENERAL CONTRACTOR SHALL REVIEW ALL SUBMITTALS
FROM SUBCONTRACTORS PRIOR TO SUBMITTING THEM TO
ARCHITECT AND CONTRACTING OFFICER.

8. THE CONTRACTOR SHALL MAINTAIN THE PREMISES IN A CLEAN AND
ORDERLY MANNER. PATHS OF TRAVEL SHALL NOT BE BLOCKED.
THE CONTRACTOR SHALL LEAVE AREA CLEAN AND FREE OF
DEBRIS AT THE END OF EACH WORK DAY.

9. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING ALL
LEFT OVER MATERIALS, DEBRIS, TOOLS AND EQUIPMENT USED IN
THE CONSTRUCTION AT THE END OF THE PROJECT.

10. ANY DAMAGE DONE BY THE CONTRACTOR TO THE EXISTING
BUILDING, EQUIPMENT, OR FURNISHINGS SHALL BE PATCHED TO
MATCH UNDAMAGED EXISTING ADJACENT CONSTRUCTION OR
REPAIRED TO ORIGINAL CONDITION AND FUNCTION PRIOR TO
DAMAGE. ALL SUCH PATCHING AND REPAIR SHALL BE DONE AT THE
CONTRACTOR'S EXPENSE.

11. CONTRACTOR TO COORDINATE ALL WORK OF ALL TRADES AND
WORKING TIME AND METHODS WITH THE V.A. TO INSURE MINIMUM
DISTURBANCE TO THE BUILDING FUNCTIONS WILL OCCUR.

12. OTHER AREAS OF BUILDING WILL REMAIN OCCUPIED DURING
CONSTRUCTION. WORK MAY NEED TO BE PERFORMED OUTSIDE
REGULAR BUSINESS HOURS IF DEEMED DISRUPTIVE BY THE
PROJECT MANAGER. COSTS ASSOCIATED WITH THIS REQUIREMENT
SHALL BE INCLUDED IN THE BASE BID AND WILL NOT BE BILLABLE
SEPARATELY TO THE CLIENT. BIDDERS SHALL COORDINATE WITH
ON-SITE CLIENT PROJECT MANAGER PRIOR TO BIDDING.

GENERAL NOTES

ALL CONSTRUCTION WORK, ARCHITECTURAL, MECHANICAL, ELECTRICAL, FIRE PROTECTION, ETC. SHALL CONFORM TO
THE MOST CURRENT ISSUE OF THE INTERNATIONAL BUILDING CODE, AND ANY APPLICABLE LOCAL, STATE AND
FEDERAL CODES AND GUIDELINES.

a. INTERNATIONAL BUILDING CODE (IBC)
b. UNIFORM FEDERAL ACCESSIBILITY STANDARDS (UFAS)
c. NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)
d. NFPA 1
e. NFPA 13
f. NFPA 98
g. NFPA 99
h. NFPA 101, 101A, & 101B LIFE SAFETY CODE
i. NATIONAL ELECTRIC CODE (NEC) NFPA 70
j. NATIONAL STANDARD PLUMBING CODE (NSPC)
k. ASME MECHANICAL CODES
l. ASHRAE STANDARD 62-2004
m. OSHA
n. VA BARRIER DESIGN GUIDE PG-18-03
o. VA DESIGN GUIDES, MASTER SPECIFICATION & TECHNICAL INFORMATION AVAILABLE ON THE VA TECHNICAL

INFORMATION (TIL) WEBSITE www.cfm.va.gov/til/
p. HEALTH INSURANCE PORTABILITY AND ACCOUNTABILITY ACT OF 1996 (HIPPA)
q. FACILITY GUIDELINES INSTITUTE (FGI) GUIDELINES FOR DESIGN AND CONSTRUCTION OF HEALTH CARE FACILITY

THIS PROJECT IS THE FIRST OF TWO PROJECTS INTENDED FOR VA PALO ALTO BUILDING 6 "C" WING. THIS PROJECT ADDS
NEW ADMINISTRATIVE OFFICE SPACE FOR THE FACILITIES PLANNING DEPARTMENT. THE SUBSEQUENT PROJECT WILL
RENOVATE THE INTERIOR OF THE EXISTING BUILDING FOR LAB SPACE, AND ADD ANOTHER EXPANSION THAT WILL TIE IN
STRUCTURALLY WITH THIS PROJECT.

OCCUPANCY TABULATION SUMMARY (Administrative Expansion)

Level AREA * Occupancy
Occupant

AREA O.L.
FIRST FLOOR 913 B 100 SF 10

913 10

ARCHITECTURAL (ADMIN)
A0.01A ABBREVIATIONS
A0.02A ACCESSIBILITY REQUIREMENTS
A0.03A EGRESS DIAGRAM
A1.00A SITE PLAN
A1.01A OVERALL BUILDING PLANS
A1.02A OVERALL BUILDING PLANS
A1.21A FIRST FLOOR DEMOLITION PLAN
A1.31A FIRST FLOOR DEMOLITION CEILING PLAN
A2.11A FIRST FLOOR PLAN
A2.20A ROOF PLAN
A2.21A FIRST FLOOR REFLECTED CEILING PLAN
A3.10A EXTERIOR ELEVATIONS
A3.20A BUILDING SECTIONS & WALL SECTIONS
A5.10A INTERIOR ELEVATIONS
A8.10A EXTERIOR DETAILS
A9.10A WINDOW, FINISH, SIGNAGE SCHEDULES
A9.30A WALL SCHEDULE & DETAILS
A9.40A CEILING ASSEMBLY DETAILS
A9.60A SIGNAGE TYPE DETAILS

GENERAL (ADMIN)
.G0.00A COVER SHEET
.G0.01A TITLE SHEET

STRUCTURAL (ADMIN)
S1.01A GENERAL NOTES
S1.02A TYPICAL DETAILS
S1.03A INT MTL STUD DETAILS
S1.04A EXT MTL STUD DETAILS
S2.01A PARTIAL FOUNDATION PLAN
S2.02A PARTIAL ROOF FRAMING PLAN
S3.01A SECTIONS AND DETAILS
S5.01A STEEL DETAILS
SE505A ELECTRICAL DETAILS
SM507A MECHANICAL DETAILS

MECHANICAL (ADMIN)
M001A SYMBOLS, NOTES AND ABBREVIATIONS
M002A MECHANICAL SCHEDULES
M101A MECHANICAL ADMIN FIRST FLOOR PLAN
M102A MECHANICAL ADMIN ROOF PLAN
M501A MECHANICAL DETAILS
M502A MECHANICAL DETAILS
C701A MECHANICAL CONTROL DIAGRAMS

PLUMBING (ADMIN)
P001A PLUMBING SYMBOLS, ABBREVIATIONS, NOTES AND SHEET INDEX
P101A FIRST FLOOR PLUMBING PLAN, ROOF PLAN
P501A PLUMBING DETAILS

ELECTRICAL (ADMIN)
E001A SYMBOLS, NOTES AND ABBREVIATIONS
ELD101A ADMIN LIGHTING DEMOLITION PLAN – 1ST FLOOR
EL101A ADMIN LIGHTING PLAN – 1ST FLOOR
EP101A ADMIN POWER PLAN – 1ST FLOOR
EP102A ADMIN POWER PLAN - ROOF
E501A ELECTRICAL DETAILS
E601A PANEL SCHEDULES
E701A SINGLE LINE DIAGRAM

TELECOMMUNICATIONS (ADMIN)
T0.00A TECHNOLOGY COVER SHEET
T1.00A TECHNOLOGY OVERALL FLOOR PLAN
T1.11A TECHNOLOGY FIRST FLOOR PLAN
T2.11A TECHNOLOGY FIRST FLOOR CEILING PLAN
T5.01A TECHNOLOGY DETAILS
T6.01A CONDUIT RISER DIAGRAM
T6.02A COPPER SINGLE LINE DIAGRAM

FIRE PROTECTION (ADMIN)
FP0.10A SITE PLAN
FP1.11A PIPING PLAN
FP1.31A REFLECTED CEILING PLAN
FP9.10A NOTES & DETAILS

FOR PLAN VIEW, SEE A1.01A AND A1.02A

AREA OF WORK:

1,000 SF ADDITION
1

1

1

1
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(E) OFFICE
C144B

(E) OFFICE
C144A

(E) CONFERENCE
C144

(E) PRIVATE OFFICE
A150

(E) PRIVATE OFFICE
C143

(E) PRIVATE OFFICE
C142

(E) PRIVATE OFFICE
C141

(E) PRIVATE OFFICE
C140

(E) OFFICE
A149

(E) OFFICE
A147

(E) OFFICE
A146

(E) PRIVATE OFFICE
C139

REMOVE (E) WINDOW

IN (E) CONC. WALL
SAWCUT FLOOR-TO-CEILING OPENING

LEGEND

AREA OF NO WORK

BOUNDARY OF WORK

(E) FLOOR FINISH
TO BE DEMOLISHED
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(E) OFFICE
C144B

(E) OFFICE
C144A

(E) CONFERENCE
C144

(E) PRIVATE OFFICE
A150

(E) PRIVATE OFFICE
C143

(E) PRIVATE OFFICE
C142

(E) PRIVATE OFFICE
C141

(E) PRIVATE OFFICE
C140

(E) OFFICE
A149

(E) OFFICE
A147

(E) OFFICE
A146

(E) PRIVATE OFFICE
C139

REMOVE (E) WINDOW

IN (E) CONC. WALL
SAWCUT FLOOR-TO-CEILING OPENING
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LEGEND
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(E) CEILING AND LIGHT
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(E) PLANNING DEPT.
SPACE
A153

(E) OFFICE
C144B

(E) OFFICE
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(E) CONFERENCE
C144

(E) PRIVATE OFFICE
A150

(E) PRIVATE OFFICE
C143

(E) PRIVATE OFFICE
C142

B

FEC

(E) OFFICE
A149

(E) OFFICE
A147

(E) OFFICE
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(E) PRIVATE OFFICE
C139

PIPE SPACE AND VENT
SHAFT FOR BASEMENT
VENTILATION, SMD

55
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 - 
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B

B---
-

ALIGN

OFFICE
C142A

A A A
10' - 0" 10' - 0"

D

EQ EQ

GENERAL NOTES:
1. FOR WALL TYPES & PARTITION SCHEDULE, SEE A9.30A.

LEGEND
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WITH OVERFLOW
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SECOND FLOOR
12' - 6"

FIRST FLOOR
0' - 0"

THIRD FLOOR
25' - 0"

ROOF PLAN
37' - 6"

TOP OF PARAPET
41' - 0"

41 45

ADMINISTRATIVE
SPACE
C142C

AREA OF WORK

OPEN TO
BEYOND

43 44.7

SECOND FLOOR
12' - 6"

FIRST FLOOR
0' - 0"

THIRD FLOOR
25' - 0"

ROOF PLAN
37' - 6"

TOP OF PARAPET
41' - 0"

FGHJ

ADMINISTRATIVE
SPACE
C142C

AREA OF WORK

14
' -

 4
"

9'
 - 

0"

A3.20A
54

SECOND FLOOR
12' - 6"
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FIRST FLOOR
0' - 0"

OPEN TO
BEYOND

43

FIRST FLOOR
0' - 0"

H

FIRST FLOOR
0' - 0"

4144 43

FIRST FLOOR
0' - 0"
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INTERIOR ELEVATIONS
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0' 4' 8' 16'

50
ADMIN SPACE C142 -
SOUTH ELEV 53

ADMIN SPACE C142 - WEST
ELEV 55

ADMIN SPACE C142 -
NORTH ELEV 58

ADMIN SPACE C142 - EAST
ELEV



EXISTING EXTERIOR WALL

SEALANT

TERMINATION BAR

MEMBRANE ROOFING

CANT8"

USE RECOMMENDED SEALANT TO SEAL WINDOW FRAME
TO OPENING.  APPLY CONTINUOUS BEAD OF SEALANT
ON BACKSIDE OF WINDOW FLANGES AT HEAD, JAMB,
AND SILL.  THEN INSTALL FRAME TO THE OPENING.

CAUTION MUST BE
TAKEN TO AVIOD
DISRUPTING THE
CONTINUOUS SEAL

PLACE EXTRA
SEALANT AT THE
CORNERS OF
THE WINDOW
FRAME

12" WIDE WATERPROOFING MEMBRANE HEAD
FLASHING.  APPLY CONTINUOUS SEAL ALONG TOP
(HEAD) MOUNTING FLANGE.  EMBED BOTTOM OF HEAD
FLASHING AGAINST SEALANT (FLASHING GOES OVER
SEALANT).  EXTEND HEAD FLASHING BEYOND EACH
JAMB FLASHING.  FASTEN IN PLACE. EXTEND PAST JAMB

FLASHING 3"
WIDER THAN
JAMB FLASHING

G.S.M. FLASHING
EXTENDS PAST
WINDOWS FRAME
1/2".  HEAD METAL
HAS SLOPE TO
OUTSIDE.  HEM
EDGE OVER TRIM.
SET FLASHING IN
SEALANT AND
APPLY SEALANT
AT BOTH ENDS OF
HEADER. NAIL
FLASHING ABOVE
TRIM.

INSTALL BUILDING PAPER,
INSULATION BOARD OR OTHER
MATERIALS OVER HEAD
FLASHING

SLIP BOTTOM OF JAMB FLASHING & SILL
FLASHING OVER BUILDING PAPER AT
BOTTOM OF WINDOW SILL.APPLY
CONTINUOUS BEAD OF APPROVED
SEALANT ALONG THE FULL PERIMETER
OF FLASHING AND THE WINDOW FRAME.

NOTE: WINDOW SEALANT IS TO BE
WATERTIGHT.  THE WINDOW INSTALLATION
SEQUENCING PROCEDURES SHOWN ARE
RECOMMENDATIONS ONLY.  ACCORDING TO 3.3.1
OF THE GENERAL CONDITIONS, AIA DOCUMENT
A201, "THE CONTRACTOR SHALL BE SOLELY
RESPONSIBLE FOR AND HAVE CONTROL OVER
CONSTRUCTION MEANS, METHODS, TECHNIQUES,
SEQUENCES AND PROCEDURES ..."

USING HAND TOOLS ONLY NAIL
BOTTOM CORNER 1st. HOLD IN PLACE,
SET WINDOW STRAIGHT, PLUMB &
LEVEL BEFORE SECURING.  PROVIDE
CONTINUOUS SUPPORT SHIMS UNDER
SILL ON VINYL PRODUCTS.  FASTEN
THROUGH THE JAMBS AND SILL.
BEFORE INSTALLATION RESEAL ALL
OUTSIDE JOINTS OF MECHANICALLY
JOINED FRAMES

USE CORROSION RESISTANT
FASTENERS.  FASTEN WITHIN
10" AND NO CLOSER THAN
3" IN EVERY DIRECTION FROM
EVERY CORNER.  SECURE
WINDOW AROUND FRAME
OPENING WITH EQUIVALENT OF
6d FASTENERS AT 16" O.C. MAX.

4 5 6

ON VINYL PRODUCTS
DO NOT NAIL FIN
TO HEADER.  USE NAILS
1/2" ABOVE FIN AND
BEND NAIL OVER FIN
TO SECURE

3"
  M

IN
. C

LR
.

TO
 C

O
R

N
ER

S

12
" M

IN
.

2"
 M

IN
.

14"-16"

VERIFY OPENING SIZE HAS 1/2"
MIN. OVERALL CLEARANCE IN
WINDOW FRAME IN BOTH WIDTH
AND HEIGHT

ROUGH
WINDOW
OPENING

VERIFY SHEATHING EDGES
ARE CUT FLUSH WITH
FRAME AT ALL SIDES CUT AT SIDES AND

FOLD OVER SILL

EXTEND PAST
OPENING (3" WIDER
THAN JAMB PAPER)

EXTEND PAST OPENING
TO 1/2" BELOW TOP OF
HEAD FLASHING TO BE
INSTALLED LATER
(+/- 11 1/2")

12" WIDE MIN. ADHERENT
WATERPROOFING MEMBRANE
JAMB FLASHING.  LAP OVER
TOP OF SILL FLASHING. LEAVE
BOTTOM EDGE UNATTACHED

12" WIDE ADHERENT WATERPROOFING
MEMBRANE SILL FLASHING.  LEAVE
UNATTACHED AT BOTTOM EDGE SO
THAT BUILDING PAPER MAY BE
INSTALLED UNDERNEATH. SEE
BUILDING PAPER APPLICATION

VERIFY FRAMING
IS PLUMB, STRAIGHT
& TRUE AROUND
WINDOW OPENING

1 2 3

+/- 1
6"

CUT AT SIDES AND
FOLD OVER JAMB
AND SILL. APPLY A
BEAD OF SEALANT
AT FOLDED
CORNERS

MTL STUD
FRAMING,
S.S.D.

WALL
SHEATHING
OR EXT RIGID
INSULATION

CORNER BEAD
CASING

SEALANT
WINDOW, SEE SCHEDULE

FLASHING

CEMENT PLASTER

S.A.F. AT ROUGH OPENING,
TYP. OVERLAP WRB, TYP.

NAILING FIN
S.A.F. OVER FLASHING

2 LAYERS W.R.B.

BLOCKING, AS REQ.'D

WALL, PER
SCHEDULE

CORNER BEAD
CASING

SEALANT

#3 ONE PIECE FLASHING
SCREED

S.A.F. APPLIED TO
ROUGH OPENING

NAILING FIN

S.A.F. OVER FLASHING

2 LAYERS W.R.B.

BLOCKING,AS REQ.'D

WALL, PER
SCHEDULE

APPLY BOND BREAKER
AT SCREED, TYP.

CEILING
TILE

WALL PER SCHEDULE

1

1

GYP SHEATHING

(2) LAYERS
BUILDING PAPER

METAL LATH

3-COAT CEMENT
PLASTER

CORNER BEAD

2" EXT. RIGID
INSULATION

1

INSULATION TAPE AT SEAM1

1

SILL SEAL FOAM GASKET -
TYP @ PERIMETER WALLS

FIN FLR

MAINTAIN
POSITIVE DRAINAGE

SEE WALL SCHEDULE

FASTEN LATH
DIRECTLY TO
STUDS AND / OR
SOLID STEEL
BACKING

CRACK CONTROL JOINT (CJ)
(CEMCO DOUBLE V OR
APPROVED EQUAL)

3-COAT CEMENT PLASTER

SELF FURRING LATH

(2) LAYERS BUILDING PAPER

NOTE: PROVIDE CONTINUOUS METAL BACKING
PLATE OR WALL STUDS BEHIND ALL CONTROL
JOINTS.

2" EXT. RIGID INSULATION 1

3"
2"

SINGLE PLY ROOFING
MEMBRANE

MEMBRANE ADHESIVE

RIGID INSULATION.
BUILD UP WITH
TWO LAYERS.
STAGGER JOINTS

METAL DECK, SSD

CONCRETE ON
METAL DECK

5"

RIGID INSULATION,
PROVIDE (2)
LAYERS WITH
STAGGERED
JOINTS

5"

(E) WINDOW TO
REMAIN

FURRING, WHERE
OCCURS. SEE
WALL SCHEDULE

FACE OF (E)
CONC WALL

FACE OF
(E) BRICK
BEYOND

1

TREATED 2x

PRE-FINISHED METAL
ROOF EDGE

CONTINOUS CLEAT

#10 SCREWS @ 24" O.C.
PROVIDE (2) SCREWS FOR DECK TO 2x
AND (2) SCREWS FOR 2x TO 2x

METAL STUD SYSTEM

3-LAYER CEMENT
PLASTER OVER
METAL LATH

2 LAYERS 15# FELT

5/8" GYP SHEATHING

6"

3"
9/

16
".

12
"

+ 11' - 0" T.O.P.

+ 12' - 3 9/16" T.O.R.
SLOPE

2" EXT. RIGID INSULATION
1

Drawing Title

Approved: Project Director

Project Title

Date

Location

Checked

Building Number

Project Number

Drawing Number

Drawn

Dwg.            ofRevisions: Date

CONSULTANTS: ARCHITECT/ENGINEERS:

on
e e

igh
th 

inc
h =

 on
e f

oo
t

16
8

4
0

B

A

C

D

E

F

thr
ee

 in
ch

es
 =

 on
e f

oo
t

6"
1

0
6"

on
e a

nd
 on

e h
alf

 in
ch

es
 =

 on
e f

oo
t

on
e i

nc
h =

 on
e f

oo
t

2
0

6"
6"

0
2

thr
ee

 qu
ar

ter
s i

nc
h =

 on
e f

oo
t

on
e h

alf
 in

ch
 =

 on
e f

oo
t

4
0

thr
ee

 ei
gh

ths
 in

ch
 =

 on
e f

oo
t

4
0

0
4

8
on

e q
ua

rte
r in

ch
 =

 on
e f

oo
t

VA FORM 08-6231

1 2 3 4 5 6 87 9

F

E

D

C

B

A

97 8654321

Office of
Construction
and Facilities
Management

M.H.

6

VA PALO ALTO BLDG 6
ADMINISTRATIVE
EXPANSION

Tel 415 989 6400, Fax 415 989 3056

251 Post Street, Suite 620

www.HilliardArchitects.com

San Francisco, CA 94108-5017

H
IL

LI
A

R
D

 A
R

C
H

IT
EC

TS
 IN

C
. C

O
PY

R
IG

H
T

VAPAHCS, PALO ALTO CAMPUS
3801 MIRANDA AVE. PALO ALTO, CA 94304

Revision 1 05.02.2014

5/
4/

20
14

 1
1:

26
:4

0 
P

M

640-13-121P

A8.10A
04.17.2014

EXTERIOR DETAILS
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25
TERMINATION BAR AT
PERIMETER OF ROOFING 26WINDOW FLASHING DETAILS

58
WINDOW HEAD/SILL @
CEMENT PLASTER

33WALL - OUTSIDE CORNER

52
EXT. WALL @
LANDSCAPING

32CONTROL JOINT

22ROOF SYSTEM R1 24ROOF SYSTEM R2

55
FURRING @ EXISTING
WALL

01GRAVEL STOP @ ROOF

1

1



5'
 - 

10
"

1'
 - 

6"
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 - 

0"

6' - 4"

EQ EQ

FIN. FL.
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WINDOW, FINISH, SIGNAGE
SCHEDULES

FINAL BID DOCUMENTS
WINDOW SCHEDULE56FINISH SCHEDULE51

RM. NO. NAME
FLOOR WALLS CEILING

NOTESFINISH BASE NORTH EAST SOUTH WEST MATERIAL
C142C ADMINISTRATIVE SPACE CPT-1A RB-2A PT-1A PT-2A PT-1A PT-2A ACT-1A

ROOM FINISH SCHEDULE

SIGN
NUMBER

VA SIGN
TYPE DESCRIPTION SIGN TEXT LAYOUT/SYMBOL INSTALLATION NOTES

FIRST FLOOR
142-2 IN-01.31 Perpendicular (Flag) Mount

Fire Equipment Identification Sign
[Symbol]
Fire Equipment

Message on both sides Center above fire equipment cabinet. 84" to bottom of sign. Mechanically
fasten to wall with expandable anchors as needed for wall type.

SIGNAGE MESSAGE SCHEDULE

FINISH LEGEND

FINISH LEGEND41

TYPE MARK FINISH ITEM MANUFACTURER COLOR NOTES
FLOORS CPT-1A CARPET PER VA PER VA

RB-2A 6" TOPSET BASE BURKE PER VA

CEILINGS ACT-1A ACOUSTICAL CEILING TILE ARMSTRONG OPTIMA, 15/16" HD
GRID, 2x4 CEILING TILES

WHITE

PAINT PT-1A PAINT KELLY MOORE WHITE - PRISTINE LINEN (TYP)
PT-2A PAINT KELLY MOORE KM354-1 HACIENDA CLAY

(ACCENT)

SIGNAGE MESSAGE
SCHEDULE31

WINDOW TYPE A57

MARK TYPE WIDTH HEIGHT
HEAD

HEIGHT COMMENTS
A FIXED 6' - 4" 5' - 10" 9' - 0" VINYL, DOUBLE-GLAZED

WINDOW SCHEDULE

1

1



5/8" GYP. BD

PLAN VIEW SYMBOL

OVERALL
WIDTH:

B INTERIOR PARTITION - FURRING

3 5/8" METAL STUD WALL W/ GYP BD ON ONE SIDE

0' - 4 1/2"

3 5/8" METAL STUD @
24" O.C., S.S.D.

B

PLAN VIEW SYMBOL

OVERALL
WIDTH:

A EXTERIOR

6" MTL STUD W/ CEMENT PLASTER

0' - 9 1/2"

3-LAYER CEMENT
PLASTER OVER
METAL LATH

5/8" GYP SHEATHING

BATT INSULATION

6" METAL STUD

EXTERIORINTERIOR

A

PLAN VIEW SYMBOL

OVERALL
WIDTH:

D EXTERIOR - FURRING

3 5/8" MTL STUD W/ CEMENT PLASTER

0' - 6 1/2"

D

3-LAYER CEMENT
PLASTER OVER
METAL LATH

5/8" GYP
SHEATHING

3 5/8" METAL STUD

EXTERIORINTERIOR

2 LAYERS 15# FELT

2" R-10 EXT
RIGID INSUL.

2 LAYERS 15# FELT

2" R-10 EXT
RIGID INSUL.

GYP BD.

1

1
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SIGNAGE TYPE DETAILS

FINAL BID DOCUMENTSREFER TO VA TIL FOR CURRENT SIGN TYPE DETAIL REQUIREMENTS AT: http://www.cfm.va.gov/til/signs/Signage01-Intro.pdf http://www.cfm.va.gov/til/signs/Signage08-CodeLS.pdf
http://www.cfm.va.gov/til/signs/Signage04-Exterior.pdf http://www.cfm.va.gov/til/signs/Signage09-Interior.pdf
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